STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPOSALS | SSUED 39

NUMBER OF BI DDERS 7

PROGRAM ELEMENTS FCR

01/ 12/ 00
04- 48744
04- SCL-87-6.3/7. 1

ENG NEERS EST

Bl D TOTAL

28,982,874. 10

29, 503, 106. 90

29, 697,473. 20

30, 099, 227. 80

32, 395, 043. 30

HE14

BI D

SUMMARY

I N SANTA CLARA COUNTY I N SAN JOSE
FROM 0.5 KM SOUTH OF COLENMAN
AVENUE TO 0.2 KM NORTH OF M SSI ON

STREET

W DEN FREEWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

36, 239, 000

33, 535, 000. 00

Bl DDER | D

16. 0%

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
01/13/ 00
CONTRACT CCDE 'A '’
197 CONTRACT | TEMS

FEDERAL Al D ACNH S087-(014)E

TOTAL NUMBER OF WORKI NG DAYS 865

AMOUNT UNDER 4, 552, 125. 90

PERCENT UNDER EST 13. 57

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE AND MYERS

P O BOX 50085
WATSONVI LLE CA 95077- 5085

R M HARRI S COVPANY | NC

1923 ARNOLD | NDUSTRI AL HWY
CONCORD CA 94520

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

O C JONES AND SONS | NC
BENCO CONTRACTI NGAND
ENG NEERI NG | NC A JO NT
VENTURE

1520 FOURTH STREET
BERKELEY CA 94710

F C 1 CONSTRUCTORS | NC

90 GREAT QOAKS BLVD SUI TE 105
SAN JOSE CA 95119

FAX

FAX

FAX

FAX

FAX

813 724-1011
00647903
831 728-1701

925 687-9160
00421689
925 686-4922

916 334-1221
00286430
916 334-0562

510 526-3424
00759729

510 526-0990

408 227-2735
00772589
408 227-8128



04-48744
04- SCL-87-6
01/12/ 00

32, 730, 077. 30

32, 946, 000. 00

6

1

GQUY F ATKI NSON CONSTRUCTI ON
CORPORATI ON

P O BOX 940

RENTON WA 98057

MORRI SON' KNUDSEN CORPORATI ON

P O BOX 600
H GHLAND CA 92346

425 255-7551
00731354
FAX 425 255-7325

909 425-4200
00000178
FAX 909 862-8433

Bl D245
PACE 2
01/13/00



04-48744
04- SCL-87-6
01/12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 3
01/13/00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY
LI NCOLN CA

AVAR CONSTRUCTI ON
CAVPBELL CA

AZTECA
RANCHO CCRDOVA CA

CENTRAL FENCE
SAN JOSE CA

CENTURY 2000 CONCRETE SYSTEMS
MODESTO CA

CORAL CONSTRUCTI ON
W SONVI LLE OR

D D M CRANE AND RI GG NG
RI O VI STA CA

HEI M BROTHERS
MARTI NEZ CA

LI NEAR OPTI ONS
MENLO PARK CA

M F MAHER
VALLEJO CA

MUNI CON
SAN FRANCI SCO CA
CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

POST TENSI ON

EDGE DRAI N

FENCE AND METAL BEAM GUARD RAI L

CONCRETE BARRI ER BRI DGE

SI GN STRUCTURES

Pl LE DRI VI NG

CLEARI NG AND GRUBI NG

STRI PI NG

M NOR CONCRETE

VI BRATI ON MONI TORI NG



04-48744
04- SCL-87-6
01/12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 4

01/13/00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

R E SERRANO
SAN FRANCI SCO CA

SALI NAS REI NFORCI NG
LI VERMORE CA

SERRANO AND CONE
SAN RAMON CA

SHARON SUDDUTH
ARCADI A CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

TENNYSON
LI VERMORE CA

TYPE 60 BARRI ER

REBAR

SOUNDWALL MASONRY

TRAFFI C CONTROL ( PARTI AL)

SI GNS ( PARTI AL)

ELECTRI CAL



04-48744
04- SCL-87-6
01/12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

01/13/00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C L CONSTRUCTI ON
POMONA CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CENTRAL FENCE
SAN JOSE CA

CHRI SP STRI PI NG
FREMONT CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

D D M CRANE AND RI GE NG
RI O VI STA CA

DE SI LVA GATES
DUBLI N CA

DI ANA CONSTRUCTI ON
CLOVIS CA

R E SERRONO
SAN FRANCI SCO CA

ROSENDEN ELECTRI C
SAN JOSE CA

SALI NAS REI NFORCI NG
LI VERMORE CA

CONTI NUED ON NEXT PAGE

BARRI ER

PRESTRESSI NG

FENCE AND GUARD RAI L

STRI PI NG

STRUCTURE S| GN

Pl LI NG

GRI NDI NG AND PAVI NG

UNDERGROUND

BARRI ER ( PARTI AL)

ELECTRI CAL

REBAR



04-48744 Bl D245

04- SCL-87-6 PACE 6

01/12/ 00 01/13/00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SERRONO AND CONE SOUND WALL
SAN RAMON CA
STATEW DE SAFETY AND SI GNS SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AVAR CONSTRUCTI ON PRESTRESSI NG
CAVPBELL CA
CENTURY 2000 BARRI ER RAI L
MODESTO CA
CHAVEZ FENCE RAI L
SAN JOSE CA
CORAL CONSTRUCTI ON SI GN STRUCTURES
W LSONVI LLE OR
DE SI LVA GATES ROADWORK
DUBLI N CA
DI ANA CONSTRUCTI ON Pl PEVORK
CLOVI S CA
FONTANA STEEL REBAR
RANCHO CUCAMONGA CA
M F MAHER M NOR CONCRETE
VALLEJO CA

CONTI NUED ON NEXT PAGE



04-48744
04- SCL-87-6
01/12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 7

01/13/00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

SERRANO AND CONE
SAN RAMON CA

TENNYSON
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

SOUND WALL

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY
LI NCOLN CA

AVAR CONSTRUCTI ON
CAMPBELL CA

BAY CI TI ES
CONCORD CA

BEAR RI VER
CAKLAND CA

CENTRAL FENCE
SAN JOSE CA

CENTURY 2000
MODESTO CA

CONTRACTORS CHEM CAL
HAYWARD CA

CORAL CONSTRUCTI ON
W LLSONVI LLE OR

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE ( PARTI AL)

PRESTRESSI NG ( PARTI AL)

UNDERGROUND ( PARTI AL)

ELECTRI CAL ( PARTI AL)

METAL BEAM GUARD RAI L AND FENCE ( PARTI AL)

BRI DGE CONCRETE BARRI ER ( PARTI AL)

JO NT SEAL (PARTIAL)

OVERHEAD SI GNS ( PARTI AL)



04-48744
04- SCL-87-6
01/12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 8

01/13/00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

D D M CRANE AND RI GA NG
RI O VI STA CA

M F MAHER
VALLEJO CA

MS I
PLEASANTON CA

R E SERRANO
SAN FRANCI SCO CA

RCSAS
SAN FRANCI SCO CA

SALI NES REI NFORCI NG
LI VERMORE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

TENNYSON
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

FURNI SH AND DRI VE PI LI NGS ( PARTI AL)

M NOR CONCRETE ( PARTI AL)

MASONRY ( PARTI AL)

CONCRETE BARRI ER ( PARTI AL)

UNDERGROUND ( PARTI AL)

BAR RElI NFORCI NG STEEL ( PARTI AL)

SI GNS ( PARTI AL)

ELECTRI CAL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AVAR CONSTRUCTI ON
CAMPBELL CA

CENTRAL FENCE COVPANY
SAN JOSE CA

CONTI NUED ON NEXT PAGE

PRESTRESSI NG AND RELATED ( PARTI AL)

FENCI NG METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)



04-48744
04- SCL-87-6
01/12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 9
01/13/00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CONCRETE SYSTEMS
MODESTO CA

CONTRACTORS CHEM CAL
HAYWARD CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

DI ANA CONSTRUCTI ON
CLOVIS CA

J AND M LAND RESTCRATI ON
BAKERSFI ELD CA

M F MAHER
VALLEJO CA

ROSENDEN ELECTRI C
SAN JOSE CA

SALI NAS REI NFORCI NG
LI VERMORE CA

SERRANO AND CONE
DUBLI N CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

TOM MAYO
STOCKTON CA

CONCRETE BARRI ER AND RELATED ( PARTI AL)

JO NT SEAL AND RELATED ( PARTI AL)

OVERHEAD S| GN STURCTURES AND RELATED ( PARTI AL)

UNDERGROUND AND RELATED ( PARTI AL)

ERCSI ON CONTRCL AND RELATED ( PARTI AL)

CONCRETE FLATWORK AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)

REBAR AND RELATED ( PARTI AL)

MASONRY BLOCK AND RELATED ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)

ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)



04-48744
04- SCL-87-6
01/12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACGE 10

01/13/00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AVAR CONSTRUCTI ON SYSTEMS | NC
504 F VANDELL WAY
CAMPBELL CA 95008

CENTRAL FENCE COVPANY
1304 VWH TTON AVE
SAN JOSE CA 95116

CONCRETE SYSTEMS
P O BOX 4789
MODESTO CA 95352

CORAL CONSTRUCTI ON
P O BOX 347
W LSONVI LLE OR 97070

DE SI LVA GATES
11555 DUBLI N BLVD
DUBLI N CA

FREEWAY ELECTRI C
345 COMMERCI AL ST
SAN JOSE CA 95112-4404

JOE HEIM I NC
3200A DANVI LLE BLVD
ALAMO CA 94507

M F MAHER | NC
490 RYDER ST
VALLEJO CA 94580

PENHALL COVPANY
13750 CATALINA ST
SAN LEANDRO CA 94577

CONTI NUED ON NEXT PAGE

PRESTRESSI NG, SO L AND ROCK NAI LS

FENCI NG

TYPE 25 BARRI ER RAI L

SI GNS AND S| GNALS

PAVI NG AND EXCAVATI ON

ELECTRI CAL

CLEARI NG AND GRUBI NG

M NOR CONCRETE

JO NT SEAL



04-48744 Bl D245

04- SCL-87-6 PACE 11

01/12/ 00 01/13/00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 REG ONAL STEEL CORPCRATI ON REBAR
120 W LARCH RD
TRACY CA 95376

SERRANO AND CONE | NC CONCRETE, CEMENT, STRUCTURE BACKFI LL AND MASONRY SOUNDWALLS
2092 OVEGA RD STE F
SAN RAMON CA 94583

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AVAR CONSTRUCTI ON PRESTRESSI NG
CAMPBELL CA
CENTRAL FENCE FENCE AND METAL BEAM GUARD RAI L
SAN JOSE CA
CORAL CONSTRUCTI ON CO SI GN STRUCTURES
W LSONVI LLE OR
D D M CRANE AND RI GG NG PI LE DRI VI NG
RI O VI STA CA
DE SI LVA GATES ASPHALT CONCRETE PAVI NG
DUBLI N CA
DE SI LVA GATES EARTH RETAI NI NG STRUCTURES AND EARTHWORK
DUBLI N CA
R L CHADI ES CONSTRUCTI ON M NOR CONCRETE
FREMONT CA

CONTI NUED ON NEXT PAGE



04-48744 Bl D245

04- SCL-87-6 PACE 12

01/12/ 00 01/13/00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 REG ONAL STEEL REBAR
TRACY CA
ROSENDEN ELECTRI C ELECTRI CAL
SAN JOSE CA
SERRANO AND CONE | NC MASONRY ( PARTI AL)

SAN RAMON CA

WAGNER CONSTRUCTI ON SHORI NG ( PARTI AL)
SAN FRANCI SCO CA



04-48744 Bl D245

04- SCL- 87- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
01/ 12/ 00 01/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUVP SUM 25, 000. 00* 25, 000. 00
2 (S) 071322 TEMPORARY FENCE (TYPE CL-1.8) M 470 21.00 9, 870. 00
3 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVP SUM 3, 500. 00* 3, 500. 00
PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 125, 000. 00* 125, 000. 00
5 016951 TEMPORARY COVER MR 600 15. 00 9, 000. 00
6 016952 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 51 300. 00 15, 300. 00
7 016953 TEMPORARY CONCRETE WASHOUT EA 4 1, 500. 00 6, 000. 00
8 074023 TEMPORARY EROSI ON CONTROL Vi 21, 500 .40 8, 600. 00
9 016954 TEMPORARY FENCE ( TYPE ESA) M 150 30. 00 4, 500. 00
10 074029 TEMPORARY SI LT FENCE M 2, 000 8. 00 16, 000. 00
11 016955 VI BRATI ON MONI TORI NG EA 40 1, 800. 00 72, 000. 00
12 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 15, 000. 00* 15, 000. 00
13 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
14 016956 TYPE 111 BARRI CADE (LEFT I N PLACE) EA 25 100. 00 2, 500. 00
15 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) MR 190 22. 00 4,180. 00
16 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 9, 500 1. 00 9, 500. 00
17 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 390 32.00 12, 480. 00
18 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 200 32.00 6, 400. 00
(LEFT I N PLACE)
19 120300 TEMPORARY PAVEMENT MARKER EA 1,930 3.00 5, 790. 00
20 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 15, 000. 00 30, 000. 00
21 129000 TEMPORARY RAI LI NG ( TYPE K) M 7,180 30. 00 215, 400. 00
22 129100 TEMPORARY CRASH CUSHI ON MODULE EA 104 450. 00 46, 800. 00
23 150206 ABANDON CULVERT EA 11 450. 00 4, 950. 00
24 016957 ABANDON 1676 MV Pl PE M 54 400. 00 21, 600. 00
25 016958 ABANDON MONI TORI NG VELL EA 3 500. 00 1, 500. 00
26 150241 ABANDON SEVER EA 6 400. 00 2, 400. 00
27 150604 REMOVE WOOD FENCE M 170 10. 00 1, 700. 00
28 150608 REMOVE CHAI'N LI NK FENCE M 680 15. 00 10, 200. 00
29 150662 REMOVE METAL BEAM GUARD RAI LI NG M 580 20. 00 11, 600. 00
30 150668 REMOVE FLARED END SECTI ON EA 4 200. 00 800. 00
31 150711 REMOVE PAI NTED TRAFFI C STRI PE M 110 1.50 165. 00
32 150722 REMOVE PAVEMENT MARKER EA 190 1.50 285. 00
33 150742 REMOVE ROADSI DE SI GN EA 71 100. 00 7,100. 00
34 016959 REMOVE 300 MM CULVERT M 21 150. 00 3, 150. 00
35 016960 REMOVE 450 MM CULVERT M 58 150. 00 8, 700. 00
36 016961 REMOVE 1676 MM Pl PE M 64 400. 00 25, 600. 00



04-48744 Bl D245

04- SCL-87-6 CONTRACT PROPOSAL OF LOW BI DDER PACE 14
01/12/ 00 01/13/00
| TEM | TEM UNIT CF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 150820 REMOVE | NLET EA 17 650. 00 11, 050. 00
38 150826 REMOVE MANHCOLE EA 4 650. 00 2, 600. 00
39 152430 ADJUST | NLET EA 6 1, 000. 00 6, 000. 00
40 152440 ADJUST MANHOLE TO GRADE EA 1 500. 00 500. 00
41 (S) 153101 PLANE ASPHALT CONCRETE PAVEMENT %24 5, 930 2.00 11, 860. 00
42 153210 REMOVE CONCRETE VB 910 45. 00 40, 950. 00
43 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 310 12. 00 3,720. 00
44 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 470 40. 00 18, 800. 00
45 153250 REMOVE SOUND WALL %24 180 22.00 3, 960. 00
46 155003 CAP | NLET EA 5 2,500. 00 12, 500. 00
47 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 3 250. 00 750. 00
48 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 9, 000. 00~ 9, 000. 00
49 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 150, 000. 00* 150, 000. 00
50 190101 ROADWAY EXCAVATI ON VB 106, 200 7.00 743, 400. 00
51 016962 GECCGRI D EMBANKMENT  REI NFORCEMENT MR 5, 820 8. 00 46, 560. 00
52 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DCE) VB 5,992 25.00 149, 800. 00
53 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 5, 066 100. 00 506, 600. 00
54 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 3,300 15. 00 49, 500. 00
55 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 5, 882 60. 00 352, 920. 00
56 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 2,450 20. 00 49, 000. 00
57 193114 SAND BACKFI LL VB 70 250. 00 17, 500. 00
58 194001 DI TCH EXCAVATI ON VB 230 20. 00 4, 600. 00
59 (F) 197021 EARTH RETAI NI NG STRUCTURE, LOCATI ON A M 1,101 400. 00 440, 400. 00
60 (F) 197022 EARTH RETAI NI NG STRUCTURE, LOCATI ON B %4 1, 225 400. 00 490, 000. 00
61 016963 SETTLEMENT PLATFORM | NSTALLATI ON LS LUMP SUM 15, 000. 00* 15, 000. 00

AND MONI TORI NG
62 198001 | MPORTED BORROW TONN 11, 600 22.00 255, 200. 00
63 (S) 200001 H GAWAY PLANTI NG LS LUMP SUM 16, 000. 00~ 16, 000. 00
64 (S) 203001 ERCSI ON CONTROL ( BLANKET) %24 350 6. 00 2,100. 00
65 (S) 016964 EMBANKMENT OR SURCHARGE STABI LI ZATI ON M 15, 000 1.00 15, 000. 00
FABRI C

66 (S) 203003 STRAW ( ERCSI ON CONTRQL) TONN 10 500. 00 5, 000. 00
67 (S) 016965 FI BER ROLL ( ERCSI ON CONTRCL) M 2,100 40. 00 84, 000. 00
68 (S) 203014 FI BER ( ERCSI ON CONTROL) KG 2,660 1.00 2, 660. 00
69 016966 FI BER ROLL CHECK DAM M 25 40. 00 1, 000. 00
70 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTRQL) KG 170 36. 00 6, 120. 00
71 (S) 203056 COWMMERCI AL FERTI LI ZER ( EROSI ON CONTROQL) KG 1, 200 1.00 1, 200. 00

72 (S) 203061 STABI LI ZI NG EMJULSI ON ( ERCSI ON CONTROL) KG 320 2.00 640. 00



04-48744 Bl D245

04- SCL- 87- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
01/ 12/ 00 01/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
73 (S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 16, 000. 00* 16, 000. 00
74 (S) 016967 50 MM WATER METER EA 2 5, 000. 00 10, 000. 00
75 208731 200 MM CORRUGATED HI GH DENSI TY M 91 11.00 1, 001. 00
POLYETHYLENE Pl PE CONDUI T
76 250401 CLASS 4 AGGREGATE SUBBASE VB 12, 000 26. 00 312, 000. 00
77 250501 CLASS 5 AGGREGATE SUBBASE VB 2,030 29. 00 58, 870. 00
78 260301 CLASS 3 AGGREGATE BASE VB 12, 100 48. 00 580, 800. 00
79 290211 ASPHALT TREATED PERVEABLE BASE VB 2,420 100. 00 242, 000. 00
80 390152 ASPHALT CONCRETE TONN 21, 200 58. 00 1, 229, 600. 00
81 390171 ASPHALT CONCRETE BASE (TYPE A) TONN 200 85. 00 17, 000. 00
82 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS MR 23 121.00 2,783.00
AREA)
83 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 380 8. 00 3, 040. 00
84 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 35 8. 00 280. 00
85 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 98 8. 00 784. 00
86 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 10 1, 000. 00 10, 000. 00
87 (S) 490696 FURNI SH PI LI NG ( CLASS 900) M 7,581 35. 00 265, 335. 00
88 490697 DRI VE PI LE (CLASS 900) EA 453 1, 100. 00 498, 300. 00
89 490753 FURNI SH PI LI NG (CLASS 625) M 10, 023 35. 00 350, 805. 00
90 (S) 490754 DRI VE PILE (CLASS 625) EA 658 1, 100. 00 723, 800. 00
91 491007 FURNI SH PI LI NG ( CLASS 400) M 2,481 35. 00 86, 835. 00
92 (S) 491008 DRI VE PI LE (CLASS 400) EA 210 600. 00 126, 000. 00
93 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 460 92. 00 42, 320. 00
PI LI NG ( BARRI ER)
94 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUVP SUM 525, 000. 00* 525, 000. 00
95 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 1,323 300. 00 396, 900. 00
96 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 13, 853 423. 30 5, 863, 974. 90
97 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 950 275. 00 261, 250. 00
98 (F) 048076 COLORED DECK CONCRETE VB 2,410 350. 00 843, 500. 00
99 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 128 425.00 54, 400. 00
(TYPE N)
100 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 92.8 2, 780. 00 257, 984. 00
101 510526 M NOR CONCRETE ( BACKFI LL) VB 3.6 100. 00 360. 00
102 (F) 048077 ARCHI TECTURAL TEXTURE MR 425 85. 00 36, 125. 00
103 (F) 513501 CONCRETE CLOSURE WALL MR 1,083 150. 00 162, 450. 00
104 (SF)517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) MR 1,981 100. 00 198, 100. 00
105 ( SF)518002 SOUND WALL ( MASONRY BLOCK) MR 1,981 170. 00 336, 770. 00
106 (S) 518050 PTFE BEARI NG EA 36 4, 000. 00 144, 000. 00



04-48744 Bl D245

04- SCL- 87- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
01/ 12/ 00 01/ 13/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

107 (S) 048078 JONT SEAL (MR 40 MV) M 28 140. 00 3,920. 00

108 (S) 519128 JO NT SEAL ASSEMBLY (MR 100 MV) M 159 375. 00 59, 625. 00

109 (S) 519130 JONT SEAL ASSEMBLY (MR 161 MM - 240 M) M 80 1, 500. 00 120, 000. 00

110 ( SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 2,091, 742 1.10 2, 300, 916. 20

111 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 56, 700 1.10 62, 370. 00

112 (F) 016968 FURNI SH STEEL SI GN AND S| GNAL KG 69, 300 12.00 831, 600. 00
STRUCTURE ( TUBULAR)

113 ('SF) 016969 I NSTALL STEEL SI GN AND SI GNAL KG 69, 300 .75 51, 975. 00
STRUCTURE ( TUBULAR)

114 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 49, 450 4.00 197, 800. 00

115 ( SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 49, 450 1. 00 49, 450. 00

116 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 11 1, 050. 00 11, 550. 00
CONCRETE PI LE (Sl GN FOUNDATI ON)

117 (S) 016970 1000 MV CAST- | N- DRI LLED- HOLE CONCRETE M 20 1, 050. 00 21, 000. 00
PILE (S| GN FOUNDATI ON)

118 562004 METAL (RAI L MOUNTED SI GN) KG 2,070 18. 00 37, 260. 00

119 566011 ROADSI DE SI GN - ONE POST EA 23 175. 00 4,025. 00

120 566012 ROADSI DE SI GN - TWD POST EA 8 400. 00 3, 200. 00

121 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 10 100. 00 1, 000. 00
METHOD)

122 620904 300 MM ALTERNATI VE Pl PE CULVERT M 48 210. 00 10, 080. 00

123 620909 450 MM ALTERNATI VE Pl PE CULVERT M 1, 340 160. 00 214, 400. 00

124 620913 600 MM ALTERNATI VE Pl PE CULVERT M 560 300. 00 168, 000. 00

125 016971 200 MM PLASTI C PI PE M 71 295. 00 20, 945. 00

126 016972 1676 MV REI NFORCED CONCRETE PI PELI NE M 130 5, 500. 00 715, 000. 00

127 (F) 650096 2400 MM REI NFORCED CONCRETE PI PE M 6.4 500. 00 3, 200. 00

128 664015 450 MM CORRUGATED STEEL PI PE M 1 50. 00 50. 00
(2.01 MM THI CK)

129 665733 450 MM SLOTTED CORRUGATED STEEL Pl PE M 36 323. 00 11, 628. 00
(2.01 MM THI CK)

130 680933 200 MM PERFORATED PLASTI C M 730 19. 00 13, 870. 00
Pl PE UNDERDRAI N

131 681134 80 MM PLASTI C Pl PE (EDGE DRAI N) M 1, 660 49. 00 81, 340. 00

132 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N OUTLET) M 75 265. 00 19, 875. 00

133 682049 CLASS 3 PERMVEABLE MATERI AL ( BLANKET) VB 3,510 69. 00 242, 190. 00

134 700661 900 MM CORRUGATED STEEL Pl PE | NLET M 10 1, 400. 00 14, 000. 00
(4.27 MM THI CK)

135 703588 600 MM WELDED STEEL Pl PE (6.35 MM THI CK) M 18 242. 00 4, 356. 00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
136 016973 254 MM GALVANI ZED STEEL Pl PE M 1 100. 00 100. 00
137 705566 600 MV AUTOMVATI C DRAI NAGE GATE EA 1 3, 000. 00 3, 000. 00
138 707247 1200 MM PRECAST CONCRETE Pl PE MANHOLE M 5.8 1, 475. 00 8, 555. 00
139 719300 MANHOLE EA 3 4, 200. 00 12, 600. 00
140 721420 CONCRETE (DI TCH LI NI NG) VB 39 625. 00 24, 375. 00
141 725001 SACKED CONCRETE SLOPE PROTECTI ON VB 100 690. 00 69, 000. 00
142 731502 M NOR CONCRETE (M SCELLANEOUS VB 780 600. 00 468, 000. 00

CONSTRUCTI ON)
143 (S) 740500 DRAI NAGE PUMPI NG EQUI PNENT LS LUVP SUM 130, 000. 00* 130, 000. 00
144 741001 PUVPI NG PLANT ELECTRI CAL EQUI PNENT LS LUMP SUM 60, 000. 00* 60, 000. 00
145 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 10, 020 2.00 20, 040. 00
146 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 14, 950 9. 00 134, 550. 00
147 ( SF) 750520 PUVPI NG PLANT METAL \ORK KG 4, 150 10. 00 41, 500. 00
148 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 2, 580 20. 00 51, 600. 00
149 (S) 800701 WOOD FENCE M 20 75. 00 1, 500. 00
150 (S) 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 4 1, 000. 00 4, 000. 00
151 820107 DELI NEATOR ( CLASS 1) EA 5 36. 00 180. 00
152 820131 OBJECT MARKER ( TYPE K) EA 17 36. 00 612. 00
153 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 240 79. 00 18, 960. 00
154 (S) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 230 80. 00 18, 400. 00
155 ( SF) 833033 CHAI N LI NK RAI LI NG (TYPE 7 MODI FI ED) M 90 110. 00 9, 900. 00
156 ( SF) 833040 Pl CKET RAI LI NG M 400 125. 00 50, 000. 00
157 833080 CONCRETE BARRI ER ( TYPE K) M 530 26. 00 13, 780. 00
158 (F) 833128 CONCRETE BARRI ER ( TYPE 25 MODI FI ED) M 1, 094 165. 00 180, 510. 00
159 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 402 625. 00 251, 250. 00
160 (F) 833183 CONCRETE BARRI ER ( TYPE 27SV) M 190 190. 00 36, 100. 00
161 (F) 833187 CONCRETE BARRI ER ( TYPE 27 MODI FI ED) M 419 170. 00 71, 230. 00
162 016974 REMOVABLE BOLLARD EA 4 300. 00 1, 200. 00
163 839532 CABLE ANCHOR ASSEMBLY EA 1 650. 00 650. 00
( BREAKAWAY, TYPE B)

164 839551 TERM NAL SECTI ON ( TYPE B) EA 1 150. 00 150. 00
165 839553 END SECTI ON EA 1 130. 00 130. 00
166 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 400. 00 9, 600. 00
167 839591 CRASH CUSHI ON, SAND FI LLED EA 2 6, 600. 00 13, 200. 00
168 839701 CONCRETE BARRI ER ( TYPE 60) M 640 170. 00 108, 800. 00
169 839711 CONCRETE BARRI ER ( TYPE 60SA) M 50 210. 00 10, 500. 00
170 839712 CONCRETE BARRI ER ( TYPE 60SC) M 180 320. 00 57, 600. 00
171 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 470 36. 00 16, 920. 00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

172 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 14, 400 .50 7, 200. 00

173 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 950 2.00 1, 900. 00

174 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 1, 060 4.00 4, 240. 00

175 (S) 860298 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUVP SUM 60, 000. 00* 60, 000. 00

176 (S) 860300 SI GNAL AND LI GHTI NG LS LUVP SUM 100, 000. 00* 100, 000. 00
(CI TY STREET LOCATI ON 1)

177 (S) 860302 SI GNAL AND LI GHTI NG LS LUVP SUM 60, 000. 00* 60, 000. 00
(CI TY STREET LOCATI ON 2)

178 (S) 016975 MODI FY S| GNAL AND LI GHTI NG LS LUVP SUM 85, 000. 00* 85, 000. 00
(CI TY STREET LOCATI ON 3)

179 (S) 016976 MODI FY SI GNAL AND LI GHTI NG LS LUVP SUM 85, 000. 00* 85, 000. 00
(CI TY STREET LOCATI ON 4)

180 (S) 860402 LI GHTI NG (CI TY STREET) LS LUVP SUM 80, 000. 00* 80, 000. 00

181 (S) 860415 LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 80, 000. 00* 80, 000. 00

182 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 80, 000. 00* 80, 000. 00

183 (F) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 2, 665 90. 00 239, 850. 00

184 (S) 861505 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 5) LS LUVP SUM 60, 000. 00* 60, 000. 00

185 (S) 016977 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00

186 016978 CAVERA UNI T EA 2 15, 000. 00 30, 000. 00

187 016979 PAN AND TILT UNIT EA 1 15, 000. 00 15, 000. 00

188 016980 CAVERA UNI T CONTROL EA 1 10, 000. 00 10, 000. 00

189 016981 VI DEO ENCODER UNI T EA 1 10, 000. 00 10, 000. 00

190 016982 | NTEGRATED SERVI CE DI Gl TAL NETWORK EA 1 2,500. 00 2, 500. 00
TERM NAL ADAPTER

191 016983 ANALOG DATA STATI ON TERM NAL ( ADST) EA 1 2, 000. 00 2, 000. 00

192 016984 M CROMVE VI DEO DETECTOR SENSOR EA 2 10, 000. 00 20, 000. 00
(M/DS) SYSTEM

193 016998 W RELESS RADI O MODEM W TH ANTENNA EA 1 52, 500. 00 52, 500. 00

194 017239 MOBI LE DAI LY DI ARY COMPUTER LS LUVP SUM 40, 000. 00* 40, 000. 00
SYSTEM DATA DELI VERY

195 017240 ELECTRONI C MOBI LE DAI LY DI ARY LS LUVP SUM 60, 000. 00* 60, 000. 00
COVPUTER SYSTEM

196 048148 STRUCTURAL CONCRETE, APPROACH SLAB VB 104 435. 00 45, 240. 00
(TYPE N) (MODI FI ED)

197 999990 MOBI LI ZATI ON LS LUVP SUM 2,552, 500. 00* 2,552, 500. 00

TOTAL 28,982,874. 10
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04-48744

04- SCL-87-6

01/12/ 00

SUMMARY

OF

15, 000. 00

275.00
250. 00
480. 00
2,500. 00

REMAI N

N G

BI DDERS

5, 000.

Bl D245

PACE 19
01/13/00
FI FTH
BI D AMOUNT
20, 000. 00* 20000
18. 00 8460
3, 000. 00* 3000
50, 000. 00* 50000
4.00 2400
650. 00 33150
4, 500. 00 18000
.45 9675
10. 00 1500
10. 00 20000
900. 00 36000
7,500. 00* 7500
150, 000. 00* 150000
150. 00 3750
30. 00 5700
1.00 9500
25.00 9750
35.00 7000
9.50 18335
15, 000. 00 30000
30. 00 215400
400. 00 41600
1, 500. 00 16500
400. 00 21600
1, 750. 00 5250
2,500. 00 15000
15. 00 2550
13. 00 8840
20. 00 11600
300. 00 1200
7.50 825
2.50 475
65. 00 4615
100. 00 2100
100. 00 5800
300. 00 19200
1, 100. 00 18700
1, 500. 00 6000
1, 750. 00 10500
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04- SCL-87-6 SUMMARY OF REMAI NI NG BI DDERS PACGE 20
01/12/ 00 01/13/00
------------------------------- T e e P e e PP e e PR TR TP PP TR EE LI CETPEPPETRERE
SECOND | THI RD [ FOURTH | FI FTH

Bl D AMOUNT [ Bl D AMOUNT [ Bl D AMOUNT [ BI D AMOUNT
------------------------------- et T BTy E T TR e L e ees
400. 00 400. 00| 530. 00 530. 00| 500. 00 500. 00| 1, 200. 00 1200. 00
4.50 26685. 00| 3. 00 17790. 00| 6. 00 35580. 00| 8. 00 47440. 00
50. 00 45500. 00| 40. 00 36400. 00| 65. 00 59150. 00| 70. 00 63700. 00
20. 00 6200. 00| 15. 00 4650. 00| 10. 00 3100. 00| 15. 00 4650. 00
57.00 26790. 00| 40. 00 18800. 00| 80. 00 37600. 00| 50. 00 23500. 00
25.00 4500. 00| 30. 00 5400. 00| 30. 00 5400. 00| 30. 00 5400. 00
900. 00 4500. 00| 500. 00 2500. 00| 1, 500. 00 7500. 00| 2, 000. 00 10000. 00
550. 00 1650. 00| 1, 500. 00 4500. 00| 1, 500. 00 4500. 00| 500. 00 1500. 00
8, 000. 00~ 8000. 00| 15, 000. 00~ 15000. 00| 10, 000. 00~ 10000. 00| 50, 000. 00* 50000. 00
150, 000. 00* 150000. 00| 150, 000. 00* 150000. 00| 150, 000. 00* 150000. 00| 150, 000. 00* 150000. 00
9. 00 955800. 00| 9.50 1008900. 00| 10. 00 1062000. 00| 7.00 743400. 00
10. 00 58200. 00| 6.50 37830. 00| 4.00 23280. 00| 10. 00 58200. 00
35. 00 209720. 00| 60. 00 359520. 00| 50. 00 299600. 00| 50. 00 299600. 00
250. 00 1266500. 00| 175. 00 886550. 00| 230. 00 1165180. 00| 500. 00 2533000. 00
25. 00 82500. 00| 20. 00 66000. 00| 40. 00 132000. 00| 50. 00 165000. 00
40. 00 235280. 00| 40. 00 235280. 00| 50. 00 294100. 00| 50. 00 294100. 00
40. 00 98000. 00| 40. 00 98000. 00| 40. 00 98000. 00| 50. 00 122500. 00
170. 00 11900. 00| 170. 00 11900. 00| 150. 00 10500. 00| 100. 00 7000. 00
10. 00 2300. 00| 15. 00 3450. 00| 20. 00 4600. 00| 20. 00 4600. 00
450. 00 495450. 00| 350. 00 385350. 00| 300. 00 330300. 00| 500. 00 550500. 00
280. 00 343000. 00| 350. 00 428750. 00| 300. 00 367500. 00| 450. 00 551250. 00
10, 000. 00* 10000. 00| 8, 000. 00* 8000. 00| 37, 000. 00* 37000. 00| 50, 000. 00* 50000. 00
8. 00 92800. 00| 8. 00 92800. 00| 12.50 145000. 00| 7.00 81200. 00
2, 000. 00* 2000. 00| 2, 000. 00* 2000. 00| 2, 000. 00* 2000. 00| 2, 000. 00* 2000. 00
20. 00 7000. 00| 11. 00 3850. 00| 20. 00 7000. 00| 25.00 8750. 00
5.00 75000. 00| 5.00 75000. 00| 1.50 22500. 00| 3.00 45000. 00
300. 00 3000. 00| 300. 00 3000. 00| 300. 00 3000. 00| 500. 00 5000. 00
4.50 9450. 00| 4.50 9450. 00| 4.00 8400. 00| 10. 00 21000. 00
4.00 10640. 00| 3.50 9310. 00| 3. 50 9310. 00| 2.00 5320. 00
5. 00 125. 00| 6. 00 150. 00| 6. 00 150. 00| 50. 00 1250. 00
6. 00 1020. 00| 6. 00 1020. 00| 5. 00 850. 00| 20. 00 3400. 00
1.00 1200. 00| 1.00 1200. 00| 1.00 1200. 00| 1.00 1200. 00
3. 00 960. 00| 3. 00 960. 00| 3. 00 960. 00| 2.00 640. 00
30, 000. 00* 30000. 00| 40, 000. 00* 40000. 00| 25, 000. 00* 25000. 00| 40, 000. 00* 40000. 00
5, 500. 00 11000. 00| 5, 500. 00 11000. 00| 5, 500. 00 11000. 00| 6, 500. 00 13000. 00
100. 00 9100. 00| 100. 00 9100. 00| 100. 00 9100. 00| 125. 00 11375. 00
13. 00 156000. 00| 13. 00 156000. 00| 20. 00 240000. 00| 15. 00 180000. 00
9. 00 18270. 00| 10. 00 20300. 00| 20. 00 40600. 00| 20. 00 40600. 00



117

04-48744

04- SCL-87-6

01/12/ 00

400,

800.
900.

179080.
1081200.
10000.
2300.
1900.
175.
490.
20000.
363888.
317100.
451035.
526400.
96759.
126000.
59800.
400000.
330750.
6095320.
380000.
506100.
57600.
139200.
705.
38250.
270750.
198100.
297150.
54000.
4200.
103350.
160000.
2405503.
85050.
693000.
69300.
197800.
49450.
8800.
18000.

SUMMARY OF
| THI RD
| BI D
00| 75. 00
00| 50. 00
00| 45. 00
00| 100. 00
00| 5. 00
00| 5. 00
00| 5. 00
00| 2, 000. 00
00| 50. 00
00| 1, 000. 00
00| 65. 00
00| 1, 000. 00
00| 25. 00
00| 500. 00
00| 75. 00
00| 350, 000. 00*
00| 300. 00
00| 480. 00
00| 300. 00
00| 515. 00
00| 300. 00
00| 1, 000. 00
60| 200. 00
00| 75. 00
00| 175. 00
00| 90. 00
00| 150. 00
00| 3, 000. 00
00| 180. 00
00| 400. 00
00| 1, 200. 00
30| 1.10
00| 1.10
00| 9. 00
00| 1. 00
00| 4.00
00| 1.00
00| 850. 00
00| 850. 00

RE MA

181500.
1060000.
9000.
2300.
1900.
175.
490.
20000.
379050.
453000.
651495.
658000.
62025.
105000.
34500.
350000.
396900.
6649440.
285000.
1241150.
38400.
92800.
720.
31875.
189525.
178290.
297150.
108000.
5040.
63600.
96000.
2300916.
62370.
623700.
69300.
197800.
49450.
9350.
17000.

I NI NG B

400,

| DDERS
FOURTH
AMOUNT
80. 00 193600.
44.00 932800.
80. 00 16000.
80. 00 1840.
6. 50 2470.
6. 50 227.
6. 50 637.
700. 00 7000.
48. 00 363888.
650. 00 294450.
50. 00 501150.
650. 00 427700.
39. 00 96759.
500. 00 105000.
150. 00 69000.
000. 00* 400000.
350. 00 463050.
434. 00 6012202.
350. 00 332500.
500. 00 1205000.
500. 00 64000.
400. 00 129920.
200. 00 720.
125. 00 53125.
260. 00 281580.
140. 00 277340.
178. 00 352618.
000. 00 72000.
128. 00 3584.
418. 00 66462.
250. 00 180000.
1.15 2405503.
1.40 79380.
11. 00 762300.
.75 51975.
4.00 197800.
1.00 49450.
850. 00 9350.
855. 00 17100.

Bl D245

500,

PACE 21
01/13/00
FI FTH
AMOUNT
130. 00 314600.
60. 00 1272000.
115. 00 23000.
105. 00 2415.
5.00 1900.
5.00 175.
5. 00 490.
000. 00 10000.
100. 00 758100.
000. 00 1359000.
50. 00 501150.
000. 00 658000.
55. 00 136455.
500. 00 105000.
65. 00 29900.
000. 00* 500000.
350. 00 463050.
430. 00 5956790.
350. 00 332500.
100. 00 241000.
500. 00 64000.
500. 00 139200.
400. 00 1440.
50. 00 21250.
200. 00 216600.
120. 00 237720.
200. 00 396200.
500. 00 54000.
150. 00 4200.
175. 00 27825.
200. 00 16000.
1.15 2405503.
1.35 76545.
10. 00 693000.
1.00 69300.
4.00 197800.
1.00 49450.
900. 00 9900.
900. 00 18000.
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118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156

04-48744
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SUMMARY

120,
60,

OF

REMAI

NI NG B

| DDERS
FOURTH
AMOUNT
20. 00 41400
175. 00 4025
525. 00 4200
85. 00 850
100. 00 4800
210. 00 281400
218. 00 122080
35.00 2485.
777.00 1141010
500. 00 9600
350. 00 350.
237.00 8532.
46. 00 33580
22.00 36520.
135. 00 10125.
41. 00 143910.
750. 00 7500
250. 00 4500
500. 00 500.
850. 00 3850.
500. 00 8700
500. 00 10500.
595. 00 23205
485. 00 48500
375. 00 292500
000. 00* 200000.
000. 00* 75000
2.00 20040.
13. 00 194350.
12. 00 49800
23.00 59340
125. 00 2500
900. 00 3600
35.00 175.
30. 00 510.
55. 00 13200
140. 00 32200.
190. 00 17100.
300. 00 120000

Bl D245

150,
100,

PACE 22

01/13/00

FI FTH

AMOUNT

10. 00 20700
100. 00 2300
150. 00 1200
125. 00 1250
170. 00 8160
150. 00 201000
300. 00 168000
100. 00 7100
500. 00 845000
000. 00 12800
200. 00 1200
200. 00 7200
70. 00 51100
20. 00 33200
75. 00 5625
45. 00 157950
500. 00 5000
500. 00 9000
500. 00 2500
500. 00 2500
800. 00 4640
500. 00 10500
600. 00 23400
500. 00 50000
375. 00 292500
000. 00* 150000
000. 00* 100000

2.00 20040
10. 00 149500
10. 00 41500
21.00 54180
100. 00 2000
000. 00 4000
50. 00 250
50. 00 850
59. 00 14160
175. 00 40250
195. 00 17550
315. 00 126000



04- 4874Q% Bl D245
04- SCL- 87- 6 SUMMARY OF REMAI NI NG BIDDERS PAGE 23
01/ 12/ 00 01/ 13/ 00

EEREE R TR T P E LS EEERPRERPRTE EEEEEEETE R PELEERER PR PRPRPRPRTE EEEEE R TR EEE SR E PR PRPRPRPRTE EEEEEEETE TR PRE LR PP PRPRPREE
| TEM SECOND | THI RD | FOURTH | FI FTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

[ [ [ r [
157 | 30. 00 15900. 00| 50. 00 26500. 00| 35.00 18550. 00| 85. 00 45050. 00
158 | 140. 00 153160. 00| 75.00 82050. 00| 130. 00 142220. 00| 120. 00 131280. 00
159 | 700. 00 281400. 00| 500. 00 201000. 00| 350. 00 140700. 00| 550. 00 221100. 00
160 | 240. 00 45600. 00| 125. 00 23750. 00| 200. 00 38000. 00| 400. 00 76000. 00
161 | 220. 00 92180. 00| 125. 00 52375. 00| 130. 00 54470. 00| 250. 00 104750. 00
162 | 400. 00 1600. 00| 300. 00 1200. 00| 500. 00 2000. 00| 100. 00 400. 00
163 | 450. 00 450. 00| 400. 00 400. 00| 500. 00 500. 00| 500. 00 500. 00
164 | 100. 00 100. 00| 200. 00 200. 00| 200. 00 200. 00| 500. 00 500. 00
165 | 100. 00 100. 00| 100. 00 100. 00| 100. 00 100. 00| 500. 00 500. 00
166 | 3, 000. 00 12000. 00| 2, 250. 00 9000. 00| 2, 250. 00 9000. 00| 2, 000. 00 8000. 00
167 | 3, 500. 00 7000. 00| 2, 500. 00 5000. 00| 4, 500. 00 9000. 00| 2, 500. 00 5000. 00
168 | 160. 00 102400. 00| 170. 00 108800. 00| 115. 00 73600. 00| 120. 00 76800. 00
169 | 240. 00 12000. 00| 230. 00 11500. 00| 175. 00 8750. 00| 200. 00 10000. 00
170 | 300. 00 54000. 00| 320. 00 57600. 00| 190. 00 34200. 00| 400. 00 72000. 00
171 | 65. 00 30550. 00| 30. 00 14100. 00| 30. 00 14100. 00| 75.00 35250. 00
172 | 2. 00 28800. 00| .35 5040. 00| .30 4320. 00| 1.00 14400. 00
173 | 2.00 1900. 00| 2.00 1900. 00| 2.00 1900. 00| 5. 00 4750. 00
174 | 4.00 4240. 00| 3. 00 3180. 00| 3. 00 3180. 00| 5. 00 5300. 00
175 | 30, 000. 00* 30000. 00| 30, 000. 00* 30000. 00| 40, 000. 00* 40000. 00| 50, 000. 00* 50000. 00
176 | 200, 000. 00* 200000. 00| 200, 000. 00* 200000. 00| 250, 000. 00* 250000. 00| 150, 000. 00* 150000. 00
177 | 70, 000. 00* 70000. 00| 70, 000. 00* 70000. 00| 100, 000. 00* 100000. 00| 125, 000. 00* 125000. 00
178 | 30, 000. 00* 30000. 00| 20, 000. 00* 20000. 00| 50, 000. 00* 50000. 00| 75, 000. 00* 75000. 00
179 | 30, 000. 00* 30000. 00| 35, 000. 00* 35000. 00| 50, 000. 00* 50000. 00| 75, 000. 00* 75000. 00
180 | 450, 000. 00* 450000. 00| 360, 000. 00* 360000. 00| 215, 000. 00* 215000. 00| 50, 000. 00* 50000. 00
181 | 100, 000. 00* 100000. 00| 70, 000. 00* 70000. 00| 100, 000. 00* 100000. 00| 100, 000. 00* 100000. 00
182 | 200, 000. 00* 200000. 00| 180, 000. 00* 180000. 00| 200, 000. 00* 200000. 00| 50, 000. 00* 50000. 00
183 | 50. 00 133250. 00| 50. 00 133250. 00| 50. 00 133250. 00| 90. 00 239850. 00
184 | 45, 000. 00* 45000. 00| 40, 000. 00* 40000. 00| 50, 000. 00* 50000. 00| 50, 000. 00* 50000. 00
185 | 75, 000. 00* 75000. 00| 65, 000. 00* 65000. 00| 150, 000. 00* 150000. 00| 140, 000. 00* 140000. 00
186 | 4, 000. 00 8000. 00| 5, 000. 00 10000. 00| 5, 000. 00 10000. 00| 5, 000. 00 10000. 00
187 | 1, 800. 00 1800. 00| 1, 500. 00 1500. 00| 2, 500. 00 2500. 00| 5, 000. 00 5000. 00
188 | 3, 000. 00 3000. 00| 3, 000. 00 3000. 00| 5, 000. 00 5000. 00| 10, 000. 00 10000. 00
189 | 15, 000. 00 15000. 00| 15, 000. 00 15000. 00| 15, 000. 00 15000. 00| 10, 000. 00 10000. 00
190 | 2, 000. 00 2000. 00| 1, 000. 00 1000. 00| 2, 000. 00 2000. 00| 2, 500. 00 2500. 00
191 | 800. 00 800. 00| 700. 00 700. 00| 1, 000. 00 1000. 00| 2, 000. 00 2000. 00
192 | 4, 000. 00 8000. 00| 4, 000. 00 8000. 00| 5, 000. 00 10000. 00| 10, 000. 00 20000. 00
193 | 1, 000. 00 1000. 00| 1, 500. 00 1500. 00| 5, 000. 00 5000. 00| 10, 000. 00 10000. 00
194 | 50, 000. 00* 50000. 00| 20, 000. 00* 20000. 00| 100, 000. 00* 100000. 00| 2, 500. 00* 2500. 00
195 | 60, 000. 00* 60000. 00| 60, 000. 00* 60000. 00| 60, 000. 00* 60000. 00| 15, 000. 00* 15000. 00



| TEM

196 |
197 |

TOT

04- 48744
04- SCL- 87- 6 SUMMARY OF REMAI NI NG BIDDERS
01/ 12/ 00
------------------------------- R e e BT R e e e e EEPEREPEPERR
SECOND | THI RD | FOURTH |
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
600. 00 62400. 00| 300. 00 31200. 00| 670. 00 69680. 00
3, 000, 000. 00*  3000000. 00| 3,016, 829. 00*  3016829. 00| 2,875, 000. 00*  2875000. 00

29, 503, 106. 90 29,697,473. 20

30, 099, 227. 80

Bl D245
PACE 24
01/13/00

700. 00 72800. 00
2, 840, 000. 00* 2840000. 00

32, 395, 043. 30



04-48744 Bl D245

04- SCL- 87- 6 SUMMARY OF REMAI NI NG BIDDERS PAGE 25
01/ 12/ 00 01/ 13/ 00
EEEEEEETE TP ET SRR PR ERPRERPREE EEEEE R TR TP CECL R PR PRPRERPRTE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
[ [
1] 20, 000. 00* 20000. 00| 10, 000. 00* 10000. 00
2 | 15. 00 7050. 00| 25.00 11750. 00
3| 10, 000. 00* 10000. 00| 7, 500. 00* 7500. 00
4 | 46, 000. 00* 46000. 00| 50, 000. 00* 50000. 00
5 | 9. 00 5400. 00| 5. 00 3000. 00
6 | 1, 700. 00 86700. 00| 350. 00 17850. 00
7| 5, 000. 00 20000. 00| 3, 000. 00 12000. 00
8 | 50 10750. 00| 1.00 21500. 00
9 | 12. 00 1800. 00| 16. 00 2400. 00
10 | 12. 00 24000. 00| 16. 00 32000. 00
11 | 900. 00 36000. 00| 1, 500. 00 60000. 00
12 | 30, 000. 00* 30000. 00| 10, 000. 00* 10000. 00
13 | 61, 000. 00* 61000. 00| 90, 000. 00* 90000. 00
14 | 300. 00 7500. 00| 250. 00 6250. 00
15 | 24. 00 4560. 00| 10. 00 1900. 00
16 | 65 6175. 00| 1.00 9500. 00
17 | 28.00 10920. 00| 55. 00 21450. 00
18 | 38.00 7600. 00| 70. 00 14000. 00
19 | 4.00 7720. 00| 3. 00 5790. 00
20 | 30, 000. 00 60000. 00| 15, 000. 00 30000. 00
21 | 15. 00 107700. 00| 22.00 157960. 00
22 | 350. 00 36400. 00| 360. 00 37440. 00
23 | 1, 200. 00 13200. 00| 650. 00 7150. 00
24 | 33.00 1782. 00| 100. 00 5400. 00
25 | 5, 000. 00 15000. 00| 1, 100. 00 3300. 00
26 | 2, 200. 00 13200. 00| 650. 00 3900. 00
27 | 8.00 1360. 00| 10. 00 1700. 00
28 | 11. 00 7480. 00| 8. 00 5440. 00
29 | 24.00 13920. 00| 30. 00 17400. 00
30 | 240. 00 960. 00| 350. 00 1400. 00
31 | 3. 00 330. 00| 2.00 220. 00
32 | 24.00 4560. 00| 1.00 190. 00
33 | 85. 00 6035. 00| 150. 00 10650. 00
34 | 33.00 693. 00| 70. 00 1470. 00
35 | 44. 00 2552. 00| 70. 00 4060. 00
36 | 50. 00 3200. 00| 200. 00 12800. 00
37 | 550. 00 9350. 00| 350. 00 5950. 00
38 | 1, 200. 00 4800. 00| 600. 00 2400. 00
39 | 1, 000. 00 6000. 00| 1, 100. 00 6600. 00



04-48744 Bl D245

04- SCL-87-6 SUMMARY OF REMAI NI NG BI DDERS PACE 26
01/12/ 00 01/13/00
_______________________________ [ = m e
SI XTH | SEVENTH
BI D AMOUNT [ BI D AMOUNT
_______________________________ | = m o
400. 00 400. 00| 1, 100. 00 1100. 00
5.00 29650. 00| 3. 00 17790. 00
75. 00 68250. 00| 75. 00 68250. 00
12. 00 3720. 00| 27.00 8370. 00
40. 00 18800. 00| 12. 00 5640. 00
50. 00 9000. 00| 15. 00 2700. 00
650. 00 3250. 00| 1, 100. 00 5500. 00
700. 00 2100. 00| 150. 00 450. 00
8, 000. 00~ 8000. 00| 20, 000. 00* 20000. 00
150, 000. 00* 150000. 00| 150, 000. 00* 150000. 00
8. 00 849600. 00| 8.50 902700. 00
8. 00 46560. 00| 8. 00 46560. 00
200. 00 1198400. 00| 83. 00 497336. 00
200. 00 1013200. 00| 340. 00 1722440. 00
30. 00 99000. 00| 8. 00 26400. 00
80. 00 470560. 00| 55. 00 323510. 00
50. 00 122500. 00| 45. 00 110250. 00
100. 00 7000. 00| 30. 00 2100. 00
28. 00 6440. 00| 15. 00 3450. 00
350. 00 385350. 00| 370. 00 407370. 00
300. 00 367500. 00| 320. 00 392000. 00
20, 000. 00* 20000. 00| 11, 000. 00* 11000. 00
5. 00 58000. 00| 8. 00 92800. 00
2, 000. 00* 2000. 00| 2, 000. 00* 2000. 00
20. 00 7000. 00| 5.00 1750. 00
5.00 75000. 00| 3.00 45000. 00
450. 00 4500. 00| 250. 00 2500. 00
26. 00 54600. 00| 6. 00 12600. 00
1.25 3325. 00| 3. 00 7980. 00
65. 00 1625. 00| 10. 00 250. 00
20. 00 3400. 00| 60. 00 10200. 00
1.60 1920. 00| 1.50 1800. 00
6. 00 1920. 00| 2.50 800. 00
45, 000. 00* 45000. 00| 45, 000. 00* 45000. 00
2,100. 00 4200. 00| 5, 000. 00 10000. 00
180. 00 16380. 00| 65. 00 5915. 00
12. 00 144000. 00| 14. 00 168000. 00
12. 00 24360. 00| 15. 00 30450. 00



04-48744 Bl D245

04- SCL- 87- 6 SUMMARY OF REMAI NI NG BIDDERS PAGE 27
01/ 12/ 00 01/ 13/ 00

_______________________________ |_______________________________
| TEM SI XTH | SEVENTH

| BI D AMOUNT | BI D AMOUNT

[ -ommme e R R
79 | 82. 00 198440. 00| 80. 00 193600. 00
80 | 45. 00 954000. 00| 55.00  1166000. 00
81 | 65. 00 13000. 00| 52. 00 10400. 00
82 | 33. 00 759. 00| 38. 00 874. 00
83 | 4.00 1520. 00| 5. 00 1900. 00
84 | 5. 00 175. 00| 5. 00 175. 00
85 | 4.00 392. 00| 5. 00 490. 00
86 | 500. 00 5000. 00| 2, 000. 00 20000. 00
87 | 37.00 280497. 00| 53. 00 401793. 00
88 | 900. 00 407700. 00| 500. 00 226500. 00
89 | 35. 00 350805. 00| 55. 00 551265. 00
90 | 500. 00 329000. 00| 510. 00 335580. 00
91 | 35. 00 86835. 00| 45. 00 111645. 00
92 | 500. 00 105000. 00| 450. 00 94500. 00
93 | 120. 00 55200. 00| 190. 00 87400. 00
94 | 500, 000. 00* 500000. 00| 700, 000. 00* 700000. 00
95 | 1,000.00  1323000. 00| 300. 00 396900. 00
96 | 530.00  7342090. 00| 540.00  7480620. 00
97 | 240. 00 228000. 00| 300. 00 285000. 00
98 | 200. 00 482000. 00| 490.00  1180900. 00
99 | 550. 00 70400. 00| 450. 00 57600. 00
100 | 1, 050. 00 97440. 00| 1, 600. 00 148480. 00
101 | 155. 00 558. 00| 150. 00 540. 00
102 | 83. 00 35275. 00| 80. 00 34000. 00
103 | 125. 00 135375. 00| 200. 00 216600. 00
104 | 120. 00 237720. 00| 110. 00 217910. 00
105 | 175. 00 346675. 00| 195. 00 386295. 00
106 | 2, 000. 00 72000. 00| 2,500. 00 90000. 00
107 | 175. 00 4900. 00| 100. 00 2800. 00
108 | 225. 00 35775. 00| 110. 00 17490. 00
109 | 2, 500. 00 200000. 00| 1, 500. 00 120000. 00
110 | 1.15  2405503. 30| 1.35  2823851.70
111 | 1.40 79380. 00| 1. 60 90720. 00
112 | 11.00 762300. 00| 11.00 762300. 00
113 | .75 51975. 00| 2.50 173250. 00
114 | 4.00 197800. 00| 3.50 173075. 00
115 | 1. 00 49450. 00| 2.50 123625. 00
116 | 930. 00 10230. 00| 600. 00 6600. 00
117 | 985. 00 19700. 00| 750. 00 15000. 00



04-48744 Bl D245

04- SCL- 87- 6 SUMMARY OF REMAI NI NG BIDDERS PAGE 28
01/ 12/ 00 01/ 13/ 00

EEEEEEETE TP ET SRR PR ERPRERPREE EEEEE R TR TP CECL R PR PRPRERPRTE
| TEM SI XTH | SEVENTH

| BI D AMOUNT | BI D AMOUNT

| o | o
118 | 20. 00 41400. 00| 7.50 15525. 00
119 | 200. 00 4600. 00| 150. 00 3450. 00
120 | 400. 00 3200. 00| 250. 00 2000. 00
121 | 100. 00 1000. 00| 100. 00 1000. 00
122 | 450. 00 21600. 00| 160. 00 7680. 00
123 | 180. 00 241200. 00| 170. 00 227800. 00
124 | 275. 00 154000. 00| 185. 00 103600. 00
125 | 90. 00 6390. 00| 100. 00 7100. 00
126 | 9,000.00  1170000. 00| 3, 000. 00 390000. 00
127 | 3, 500. 00 22400. 00| 2, 500. 00 16000. 00
128 | 500. 00 500. 00| 700. 00 700. 00
129 | 1, 100. 00 39600. 00| 200. 00 7200. 00
130 | 65. 00 47450. 00| 120. 00 87600. 00
131 | 20. 00 33200. 00| 40. 00 66400. 00
132 | 70. 00 5250. 00| 37.00 2775. 00
133 | 45. 00 157950. 00| 38.00 133380. 00
134 | 700. 00 7000. 00| 400. 00 4000. 00
135 | 260. 00 4680. 00| 275. 00 4950. 00
136 | 1, 100. 00 1100. 00| 160. 00 160. 00
137 | 2, 800. 00 2800. 00| 1, 500. 00 1500. 00
138 | 1, 050. 00 6090. 00| 1, 000. 00 5800. 00
139 | 3, 300. 00 9900. 00| 3, 000. 00 9000. 00
140 | 450. 00 17550. 00| 200. 00 7800. 00
141 | 470. 00 47000. 00| 320. 00 32000. 00
142 | 375. 00 292500. 00| 250. 00 195000. 00
143 | 150, 000. 00* 150000. 00| 160, 000. 00* 160000. 00
144 | 100, 000. 00* 100000. 00| 95, 000. 00* 95000. 00
145 | 2.65 26553. 00| 4.00 40080. 00
146 | 8. 00 119600. 00| 6. 00 89700. 00
147 | 8. 00 33200. 00| 9. 00 37350. 00
148 | 20. 00 51600. 00| 25.00 64500. 00
149 | 75.00 1500. 00| 30. 00 600. 00
150 | 660. 00 2640. 00| 300. 00 1200. 00
151 | 35.00 175. 00| 50. 00 250. 00
152 | 40. 00 680. 00| 500. 00 8500. 00
153 | 60. 00 14400. 00| 80. 00 19200. 00
154 | 115. 00 26450. 00| 75. 00 17250. 00
155 | 150. 00 13500. 00| 80. 00 7200. 00
156 | 150. 00 60000. 00| 55. 00 22000. 00



04-48744 Bl D245

04- SCL- 87- 6 SUMMARY OF REMAI NI NG BIDDERS PAGE 29
01/ 12/ 00 01/ 13/ 00

EEEEEEETE TP ET SRR PR ERPRERPREE EEEEE R TR TP CECL R PR PRPRERPRTE
| TEM SI XTH | SEVENTH

| BI D AMOUNT | BI D AMOUNT

[ o | o
157 | 2.10 1113. 00| 55. 00 29150. 00
158 | 110. 00 120340. 00| 180. 00 196920. 00
159 | 450. 00 180900. 00| 800. 00 321600. 00
160 | 330. 00 62700. 00| 260. 00 49400. 00
161 | 110. 00 46090. 00| 260. 00 108940. 00
162 | 550. 00 2200. 00| 350. 00 1400. 00
163 | 580. 00 580. 00| 500. 00 500. 00
164 | 120. 00 120. 00| 120. 00 120. 00
165 | 130. 00 130. 00| 120. 00 120. 00
166 | 5, 400. 00 21600. 00| 1, 800. 00 7200. 00
167 | 4, 400. 00 8800. 00| 3, 500. 00 7000. 00
168 | 60. 00 38400. 00| 170. 00 108800. 00
169 | 550. 00 27500. 00| 220. 00 11000. 00
170 | 380. 00 68400. 00| 300. 00 54000. 00
171 | 41.00 19270. 00| 20. 00 9400. 00
172 | 50 7200. 00| 1.50 21600. 00
173 | 1.70 1615. 00| 1.50 1425. 00
174 | 4.00 4240. 00| 3.00 3180. 00
175 | 54, 000. 00* 54000. 00| 55, 000. 00* 55000. 00
176 | 225, 000. 00* 225000. 00| 225, 000. 00* 225000. 00
177 | 175, 000. 00* 175000. 00| 175, 000. 00* 175000. 00
178 | 75, 000. 00* 75000. 00| 80, 000. 00* 80000. 00
179 | 75, 000. 00* 75000. 00| 80, 000. 00* 80000. 00
180 | 150, 000. 00* 150000. 00| 480, 000. 00* 480000. 00
181 | 200, 000. 00* 200000. 00| 100, 000. 00* 100000. 00
182 | 500, 000. 00* 500000. 00| 250, 000. 00* 250000. 00
183 | 65. 00 173225. 00| 80. 00 213200. 00
184 | 50, 000. 00* 50000. 00| 50, 000. 00* 50000. 00
185 | 200, 000. 00* 200000. 00| 100, 000. 00* 100000. 00
186 | 5, 000. 00 10000. 00| 5, 000. 00 10000. 00
187 | 5, 000. 00 5000. 00| 5, 000. 00 5000. 00
188 | 10, 000. 00 10000. 00| 12, 000. 00 12000. 00
189 | 10, 000. 00 10000. 00| 12, 000. 00 12000. 00
190 | 2, 500. 00 2500. 00| 5, 000. 00 5000. 00
191 | 2, 000. 00 2000. 00| 5, 000. 00 5000. 00
192 | 10, 000. 00 20000. 00| 10, 000. 00 20000. 00
193 | 10, 000. 00 10000. 00| 12, 000. 00 12000. 00
194 | 15, 000. 00* 15000. 00| 5, 000. 00* 5000. 00
195 | 50, 000. 00* 50000. 00| 60, 000. 00* 60000. 00



04-48744 Bl D245

04- SCL- 87- 6 SUMMARY OF REMAI NI NG BIDDERS PAGE 30
01/ 12/ 00 01/ 13/ 00
EEEEEEETE TP ET SRR PR ERPRERPREE EEEEE R TR TP CECL R PR PRPRERPRTE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
196 | 530. 00 55120. 00| 450. 00 46800. 00
197 | 3,200, 000. 00*  3200000. 00| 3,160, 835. 30*  3160835. 30

TOT 32,730,077. 30 32, 946, 000. 00



